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1. AGREEMENT NO.
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2. TASK ORDER NO.

3. TYPE OF AGREEMENT (Check
one)

0 GRANT
B COOPERATIVE AGREEMENT

4. NAME, ADDRESS AND PHONE NO. OF ASSISTANCE OFFICER
Steven D. Shapiro

Bureau of Land Management

P.O. Box 2965

Portland, Oregon 97208

503-808-6227

5. NAME, ADDRESS AND PHONE NO. OF RECIPIENT

Cascade Pacific Resource Conservation and Development, INC.
305 SW C Street, Suite 5

Corvallis, Benton County, Oregon 97333-4400

(541) 757-4807

6. NAME, ADDRESS AND PHONE NO. OF ASSISTANCE
REPRESENTATIVE

Paul Jeske

Bureau of Land Management

Salem District Office

1717 Fabry Road, SE

Salem, OR 97306

(503) 375-5644

7. NAME, ADDRESS AND PHONE NO. OF RECIPIENT'S OPERATIONS
MANAGER

Karen Strohmeyer / Jennifer Ayotte

305 SW C Street, Suite 5

Corvallis, Benton County, Oregon 97333-4400

(541) 757-4807

8. PROGRAM STATUTORY AUTHORITY
See Attached Document

9. STARTING DATE  April 1, 2003

10. EFFECTIVE DATE Reference date in block 17¢

11. COMPLETION DATE September 30, 2008

12. TYPE OF RECIPIENT (Check one)
STATE

LOCAL GOVERNMENT

INDIAN TRIBAL GOVERNMENT
EDUCATIONAL INSTITUTION
INDIVIDUAL

FOR-PROFIT ORGANIZATION
NON-PROFIT ORGANIZATION
OTHER (SPECIFY)
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13. FUNDING INFORMATION

Recipient BLM
This obligation $ $_ -0
Previous obligation $ $
Total obligation $ $_-0-

Share Ratio % %

14. ACCOUNTING AND APPROPRIATION DATA

Funds will be obligated through the issuance of individual Task Orders.

15. PROJECT TITLE AND BRIEF SUMMARY OF THE PURPOSE AND OBJECTIVES

Project Title: Willamette Basin Invasive Weed Management Partnership.

The Partnership will pursue defining and developing Weed Management Areas in the Willamette Basin and associated coastal
counties for the purpose of effectively and efficiently managing noxious weeds. Cascade Pacific Resource Conservation and

Development, Inc.
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17c. DATE
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COOPERATIVE AGREEMENT
between
Cascade Pacific Resource Conservation and Development, Inc.
and
The Bureau of Land Management
HAA039C00

I. Statement of Joint Objectives

A. Purpose

This agreement is made and entered into by the Department of the Interior, Bureau of Land
Management, Oregon State Office (BLM), on behalf of the Salem and Eugene Districts and
Cascade Pacific Resource Conservation and Development, Inc. (CPRC&D) a 501(c) 3
nonprofit corporation for the purpose of maximizing staff and program capacities with
limited financial resources; and to promote, integrate and coordinate efforts to protect and
restore the health of public and private lands in the Willamette Basin and associated coastal
counties.

B. Objective

The purpose of this Assistance Agreement is to provide a means of joint cooperation between
the BLM and CPRC&D in order to:

Goals:

1. Prevent the introduction and control the spread of the most harmful invasive plant species
in the Willamette Basin by facilitating cooperative management among all land
managers. :

2. Unite the individual ownership's and jurisdictions that make-up the Willamette Basin
enabling them to work toward a common interest for the management of weeds.

Objectives:

1. Engage partners in the implementation of a Willamette Basin Weed Management
Partnership Agreement.

2. Develop a Willamette Basin Weed Management Area (WMA) cooperative approach to
weed control.

3. Promote county weed boards and control programs.



Identify and coordinate existing resources to assist in implementing local community-
identified weed management strategies.

Identify and secure new funding for projects and local implementation capacity to
implement priority actions identified by the Willamette Basin Weed Management
Partnership.

Provide local communities and members of the Willamette Basin Weed Management
Area with information regarding the authorities, capabilities, missions and services of the
partners.

Serve as a conduit of information (technical, regulatory, government strategies, plans
etc.) for partners and the public in the Willamette Basin.

Develop and coordinate awareness, education and training programs in cooperation with
ODA, OSU Extension, SWCD's, Watershed Councils, RC&D's, The Nature Conservancy
and other interested partners.

C. Authority

1.

Federal Land Policy and Management Act of 1976 (FLPMA) (Public Law 94-579,
Section 307 (b)) states, subject to the provisions of applicable law, the Secretary may
enter into contracts and cooperative agreements involving the management, protection,
development, and sale of public lands.

The Omnibus Consolidated Appropriations Act of 1997, Wyden Amendment (Public
Law 104-208, Section 124, as amended (Public Law 105-277, Section 136), states,
Uappropriations made for the BLM may be used by the Secretary of Interior for the
purpose of entering into cooperative agreements with the heads of other Federal agencies,
tribal, State and local government, private and nonprofit entities, and landowners for the
protection, restoration, and enhancement of fish and wildlife habitat and other resources
on public or private land and the reduction of risk from natural disaster where public
safety is threatened that benefit these resources on public lands within the watershed.

Secure Rural Schools and Community Self Determination Act of 2000, PL 106-393 (16
U.S.C. 500) authorizes the BLM and FS to: 1) Promote the stabilization of payments to
counties to provide funding for schools and roads as a supplement to other available
funds 2) Create additional employment opportunities through, projects that improve the
maintenance of existing infrastructure, implement stewardship objectives that enhance
forest ecosystems and restore and improve land health and water quality 3) Improve
cooperative relationships among the people that use and care for Federal Lands and the
agencies that manage these lands. Title IT of the Act addresses Special Projects on
Federal Lands, Cooperative Agreements and Contracts. A4greements may be entered into
with Federal Agencies, State and local governments, private and nonprofit entities, and
landowners for the protection, restoration and enhancement of fish and wildlife habitat
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and other resource objectives consistent with the purposes of this title on Federal land and
on non-Federal land where projects would benefit these resources on Federal land.

Definitions
Agreement: This Assistance Agreement.

Assistance Officer (AO): The BLMs Assistance Officer. The AO is the only individual
authorized to obligate funds, award, modify or terminate this agreement.

Assistance Representative (AR): The BLMs Assistance Representative. The AR will be
designated for the purpose of administering the technical aspect of the agreement. The AR is
authorized to clarify technical requirements, and to review and approve work, which is
clearly within the scope of the work specified in this agreement. The AR is not authorized to
issue changes or in any other way modify this agreement.

BLM: means the Bureau of Land Management. Also be referred to as Bureau.
CFR: Code of Federal Regulations.

Fiscal Year (FY): The Federal fiscal year, which extends from October 1 of one year through
September 30 of the following year.

. CPRC&D: Cascade Pacific Resource Conservation and Development Area, INC.

. Not-to-Exceed (NTE) AMOUNT: The maximum Federal funding amount.

OMB: Office of Management and Budget.

Project Inspector (P1): The BLM's project inspector. At the time of award, a BLM
employee(s) may be appointed as the PI. If appointed, the PI will be responsible for
providing on-site inspection of the work and for giving the CPRC&D representative any
special instructions, guidance, or training necessary to complete or perform the work. The PI
will not be authorized to issue changes or in any way modify the agreement.

Project Manager: The recipient's Project Manager. This is the individual who is responsible
for conducting necessary day-to-day operations involving this Assistance Agreement.

Responsible Official: The recipient's responsible official is the individual who is authorized
to act for the recipient's organization and commit the recipient to compliance with the terms
and conditions of this agreement.

. Task Order (TO) The order which is issued against the agreement to obligate funds for

specific services or work to be accomplished.
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III.

Willamette Provincial Interagency Executive Committee (PIEC): The federal agencies
involved in regular coordination associated with implementation of the Northwest Forest
Plan within the Willamette basin. Managers with responsibility for land and resource
management or implementation of federal regulations within the Willamette basin are
generally included. For purposes of this agreement, the Oregon State Office of BLM is also
included.

Project Management Plan

The Cascade Pacific RC&D agrees to:

1. Complete the project as proposed in the Title IT Project Applications dated
April 23,2002, which are incorporated herein as Attachment A.

2. Implement the following phases of the project.

Phase I.) - Startup

In Phase one a focus group representing local, county, state and federal agencies gathered to
advise the development of a Willamette Basin Invasive Weed Management Partnership.

An interagency group secured funding from the Salem and Eugene District Resource
Advisory Committees to hire a partnership coordinator to assist in facilitating the
development of the partnership and Weed Management Arecas (WMA).

Phase I1.) - WMA Identification Process & Pilot Project Identification

Expand the focus group to interested representatives that include environmental groups,
watershed councils, soil and water conservation districts, agriculture and forestry producers
and individuals.

a) Conduct a workshop to identify the need for a regional or sub-region Weed
Management Areas.

b) Develop and implement an action plan to organize the Weed Management Areas by
using the Guidelines for Coordinated Management of Noxious Weeds: Development
of Weed Management Areas (Adapted from the Guidelines for Coordinated
Management of Noxious Weeds in the Greater Yellowstone Area).

c) Pursue and broaden the partnership base in the Willamette Basin and associated
coastal areas.

d) Select a Weed Management Area steering committee, based on recommendations of
the focus group.

e) Develop a strategic funding plan to support the operational capacity of the WMAC(s).



g)
h)

)

Seek funding to support the ongoing processes, pilot projects and public education
and training.

Identify potential pilot/demonstration projects.

Create mechanism (s) to share weed project and program information, and potential

funding sources.

Identify training and education materials and programs suitable and or adaptable
western Oregon.

Have the option to receive in-kind services from the BLM by complying with the

following criteria: Be responsible for arranging phone line and internet service provider

and performing data backups on a regular basis

B. The OSO, Eugene and Salem BLM agree to provide the following contributions:

1.

Provide payments to Cascade Pacific RC&D in accordance with Section V,
Financial Support, and Section VI, Payments, of this agreement and applicable
OMB and Treasury Regulations.

Provide the following in-kind services as contributions to the Willamette Basin
Invasive Weed Management Partnership, identified as Federal support in the 2003
and subsequent year’s Title II project applications (Secure Rural Schools and
Community Self Determination Act of 2000, PL 106-393 (16 U.S.C. 500).

a)

b)

Provide office space (for each individual) for up to 2 permanent contractors,
employees or volunteers. The office space shall be equipped with basic office
furniture (desk, chair, file cabinet) on an availability basis. Restroom facilities,
general overhead lighting, heating and cooling and carpeting of the office area
are provided.

Reasonable use of copy and fax machines, telephone service, voice mail.
Office supplies (in reasonable quantities) provided by BLM are restricted to
items normally stocked. Contractors, employees or volunteers shall observe
warehouse open hours and policies when requesting supplies.

Available PC projectors and audio/visual equipment shall be limited to on-site
use.

Provide use of conference rooms subject to their availability on a first-come,
first-reserved basis and shall comply with the BLM policy.

Limited storage space is available in the BLM warehouse and may be allowed
on a space-availability basis. Limited parking in the designated employee



parking area lot) shall be provided. BLM shall provide restricted building
entry key cards that allow Willamette Basin Invasive Weed Management
Partnership contract employees access to the office building during specific
hours. Lost key cards are subject to a $25 replacement fee. Use of
Government-owned or leased vehicles is prohibited.

IV. Term of Agreement.

This agreement shall become effective on the date of signature of the BLM Assistance Officer
and shall remain in effect until September 30, 20066, unless terminated in accordance with the
provisions of 43 CFR, Subpart C, Section 12.84.

V. Task Orders (TO)

A

Issuance. If any TOs are issued they will be issued in writing by the Assistance Officer and
must be signed by both the authorized responsible official and the AO to be effective.

Contents. A task order will contain:

1. A statement of work that details the goods, services and/or personnel that will be
provided under the task order.

2. Any necessary drawings and/or location maps.

3. The delivery schedule, completion time, type/amount of work to be performed, and
start/end dates for personnel which have been negotiated.

4. A cost proposal with a breakdown of itemized costs and not-to-exceed total amount.

5. Any other detail or information necessary.

VI. Financial Support

A.

This agreement will be funded by issuance of TO's based on the availability of BLM funding.
The CPRC&D hereby release the BLM from all liability due to failure of Congress to
appropriate funds for this agreement.

Funds obligated for a specific TO but not expended in one FY can be carried forward and
expended in the subsequent FY.

TO's will specify the NTE dollar amounts. The BLM shall not be obligated to pay for nor
shall CPRC&D be obligated to perform any effort that will require the expenditure of Federal
funds above the NTE amount specified in that TO.

Cost sharing for this agreement shall be in accordance with 43 CFR, Subpart F, Section
12.923.
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E. Program income for this agreement shall be in accordance with 43 CFR, Subpart F, Section
12.924.

F. BLM and Cascade Pacific RC&D will conduct annual reviews of the agreement to determine
if any changes are required.

VII. Payments

A. Financial Management Service's (FMS), Automated Standard Application for Payment
(ASAP) System.

1.

Payments under this agreement will be made by the United States Department of
Treasury, FMS, ASAP system. ASAP is a recipient-initiated, on-line payment
and information system for Financial Assistance Agreements. The recipient will
request federal funds that are due directly from the Federal Reserve Bank.

Recipient enrollment in ASAP is accomplished in one of the two following ways:

a) Recipients already participating with another Federal agency need only
complete the attached ASAP Participation Request form (see Attachment
B) and fax or mail it to the number or address listed on the form.

b) Recipients not currently enrolled in the ASAP system should complete the
attached ASAP Participation Request form (see Attachment B) and fax or
mail it to the number or address listed on the form. The recipient will then
receive a Department of Treasury enrollment handbook and enrollment form.
The recipient will complete and return those forms to the Department of the
Treasury and they will send the recipient the ASAP Passport software along
with a CD-ROM tutorial. The Department of Treasury will establish an
ASAP Requestor ID for the recipient as well as an Organization Access Code
(OAC), User ID, and Password that will serve to segregate the recipient users
and their access to certain functions of the on-line system. In addition, the
data is encrypted in order to ensure the privacy of the data as it is sent from
the user to ASAP.

Once the recipient has been assigned an ASAP Requestor ID by the Department

of Treasury, the BLM Assistance Officer will create an ASAP Account ID unique to this
agreement. The first nine characters will be the agreement number (reference block 1 of
agreement cover page, BLM Form 1511-1). The remaining three characters will identify
BLM funding line items. Drawdown of funds should be made in fund line item order,
beginning with 001.

B. The recipient will be required to complete a Standard Form (SF) 270, Request for Advance
or Reimbursement, and backup documentation and mail or fax it to the Assistance Officer at
the same time they make an ASAP fund drawdown. Failure to submit an original SF-270 at
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time of drawdown may result in the BLM requiring agency review prior to release of funds
using the ASAP system.

. Drawdowns for advance payments will be made only in amounts necessary to meet current

disbursement needs and will be scheduled so that the funds are available only immediately
prior to their disbursement. If advance payments are drawn the recipient must submit an
original Federal Cash Transaction Report, SF 272 to the Assistance Officer 15 working days
following the end of each quarter. This recipient is subject to Agency Review for payment
requests.

VIII. Property Management and Disposition

Any BLM property used or other property acquired under this agreement, including
intangible property such as copyrights and patents shall be governed by the provisions of
43 CFR, Subpart C, Section 12.71 through 12.74.

IX. Deliverables and Reports

A.

Work plans: CPRC&D will develop annual work plans and proposed budgets for all activities
identified in this Agreement (See Section IIT1A). The work plans should include specific
objectives to be accomplished in the Willamette Basin Invasive Weed Management
Partnership.

. Progress reports: CPRC&D will provide written quarterly progress reports that include a

summary of activities and accomplishments related to all activities. The reports will be
presented to BLM key contacts for the purpose of distribution to respective Resource
Advisory Committee members.

Deliverables: CPRC&D will demonstrate the efficient and effective implementation of
existing funds and services and the development and delivery of new funds and services to
the Willamette basin communities. General and specific deliverables for each activity are
identified in Section IIIA of this Agreement.

Key Officials

Assistance Officer (AO)

Steven Shapiro

Bureau of Land Management
Oregon State Office

Telephone Number (503) 808-6227

Assistance Representative (AR)
Paul Jeske

Bureau of Land Management
Salem District Office
Telephone (503) 375-5646
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Project Inspector (PI)

Claire Hibler

Bureau of Land Management
Salem District Office

Telephone Number (503) 375-5677

Nancy Wogen

Bureau of Land Management
Eugene District Office

Telephone Number (541) 683-6111

Project Manager (PM)

Karen Strohmeyer / Jennifer Ayotte

305 SW C Street, Suite 5

Corvallis, Benton County, Oregon 97333-4400
(541) 757-4807

Responsible Official (RO)

Jan Wellman

305 SW C Street, Suite 5

Corvallis, Benton County, Oregon 97333-4400
(541) 757-4807

Special Terms and Conditions

Order of Precedence

Any inconsistency in this agreement shall be resolved by giving precedence in the following
order: (a) Any national policy requirements and administrative management standards; (b)
requirements of the applicable OMB Circulars and Treasury regulations; (c) 43 CFR Part 12;
(d) special terms and conditions; (e) all Agreement sections, documents, exhibits, and
attachments; and (f) all TO sections, documents, exhibits, and attachments.

Modifications

This agreement may be modified by written agreement signed by both a * official and the
Assistance Officer. Administrative changes (i.e. AO name change) which do not change the
project management plan, NTE amount, etc. or otherwise affect the recipient may be signed
unilaterally by the AO.

Procurement Procedures
It is a national policy to place a fair share of purchases with minority business firms. The

Department of the Interior is strongly committed to the objectives of this policy and
encourages all recipients of its grants and cooperative agreements to take affirmative steps to
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ensure such fairess. Positive efforts shall be made by recipients to utilize small businesses,
minority-owned firms, and women's business enterprises, whenever possible. Recipients of
Federal awards shall take all of the following steps to further this goal:

1. Ensure that small businesses, minority-owned firms, and women's business enterprises
are used to the fullest extent practicable.

2. Make information on forthcoming opportunities available and arrange time frames for
purchases and contracts to encourage and facilitate participation by small businesses,
minority-owned firms, and women's business enterprises.

3. Consider in the contract process whether firms competing for larger contracts intend to
subcontract with small businesses, minority-owned firms, and women's business
enterprises.

4. Encourage contracting with consortiums of small businesses, minority-owned firms and
women's business enterprises when a contract is too large for one of these firms to handle
individually.

5. Use the services and assistance, as appropriate, of such organizations as the Small
Business Development Agency in the solicitation and utilization of small business,
minority-owned firms and women's business enterprises.

D. Deposit of Publications

Two (2) copies of each applicable publication produced under this agreement shall be sent to
the Natural Resources Library with a transmittal that identifies the sender and the
publication, and states that the publication is intended for deposit in the Natural Resources
Library. Publications shall be sent to the following address:

U.S. Department of the Interior
Natural Resources Library
Interior Service Center

Gifts and Exchanges Section
1849 C Street, N.W.
Washington, D.C. 20240

XII. General Provisions

A. National Policy Requirements and Administrative Management Standards. All applicable
national policy requirements and administrative management standards as set forth in the
Office of Management and Budget, Financial Management Division, Directory of Policy
Requirements and Administrative Standards for Federal Aid Programs are incorporated by
reference.
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. 43 CFR Part 12, Administrative and Audit Requirements and Cost Principles for Assistance
Programs is incorporated by reference.

. OMB Circular A-122, Cost Principles for Nonprofit Organizations is incorporated by
reference.

. 43 Code of Federal Regulations (CFR) Part 12, Appendix A to Subpart D, Certification
Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered
Transaction and completed Form DI-2010 are incorporated by reference.

. 43 CFR Part 12, Appendix C to Subpart D, Certification Regarding Drug-Free Workplace
Requirements, Alternate I (Grantees other than individuals) and completed Form DI-2010 are
incorporated by reference.

. 43 CFR Part 12, Appendix C to Subpart D, Certification Regarding Drug-Free Workplace
Requirements, Alternate II (Grantees Who are Individuals) and completed Form DI-2010 are
incorporated by reference.

. 31 U.S.C. 1352, Certification Regarding Lobbying and completed Form DI-2010 are
incorporated by reference.

. Single Audit Act Amendments of 1996, Public Law 104-156, 110 Stat. 1396, 31 U.S.C. 750
1-7 and 43 CFR, Part 12, is incorporated by reference.

Compliance With Buy American Act. Pursuant to Sec. 307 of the Department of the Interior
and Related Agencies Appropriations Act of 2000, Public Law 106-113, be advised of the
following:

1. None of the funds made available in this agreement may be expended by a recipient
unless the recipient agrees that in expending the funds the recipient will comply with
sections 2 through 4 of the Act of March 3, 1933 (41 U.S.C. 10a-10c; popularly known as
the "Buy American Act").

2. Purchase of American-made equipment and products. In the case of any equipment or
product that may be authorized to be purchased with financial assistance provided using
funds made available in this Act, it is the sense of the Congress that entities receiving the
assistance should, in expending the assistance, purchase only American-made equipment
and products.

3. Recipient also agrees to follow the procedures in 43 CFR Part 12, Subpart E,
Section 12.700 - Buy American Requirements for Assistance Programs.

Opposition to Any Legislation. Recipient shall not use any part of the Government’s funds
for any activity or the publication or distribution of literature that in any way tends to
promote public support or opposition to any legislative proposal on which Congressional
action is not complete.
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K. Endorsements. Recipient shall not publicize or otherwise circulate, promotional material
(such as advertisements, sales brochures, press releases, speeches, still and motion pictures,
articles, manuscripts or other publications) which states or implies governmental,
Departmental, bureau, or government employee endorsement of a product, service, or
position which the recipient represents. No release of information relating to this award may
state or imply that the Government approves of the recipient’s work products, or considers
the recipient’s work product to be superior to other products or services.

1. All information submitted for publication or other public releases of information
regarding this project shall carry the following disclaimer:

The views and conclusions contained in this document are those of the authors and
should not be interpreted as representing the opinions or policies of the U.S. Government.
Mention of trade names or commercial products does not constitute their endorsement by
the U.S. Government.

2. Recipient must obtain prior Government approval for any public information
releases concerning this award which refer to the Department of the Interior or
any bureau or employee (by name or title). The specific text, layout photographs,
etc. of the proposed release must be submitted with the request for approval.

3. A recipient further agrees to include this provision in a subaward to and
subrecipient, except for a subaward to a State government, a local government, or
to a federally recognized Indian tribal Government.

L. Increasing Seat Belt Use in the United States. Recipients of grants/cooperative agreements
and/or sub-awards are encouraged to adopt and enforce on-the-job seat belt use policies and
programs for their employees when operating company-owned, rented, or personally owned
vehicles. These measures include, but are not limited to, conducting education, awareness,
and other appropriate programs for their employees about the importance of wearing seat
belts and the consequences of not wearing them.



Attachment A

1. Willamette Basin Invasive Weed Management Title II Project Proposals to the Eugene
Resource Advisory Committee

2. Willamette Basin Invasive Weed Management Title II Project Proposals to the Salem District
Resource Advisory Committee



Secure Rurgchools and Community Self-Determingn Act of 2000
Public Law 106-393

Title IT Project Application
Eugene Resource Advisory Committee

1. Project Number (Assigned by federal unit):

Partnership

2. Project Name: Willamette Basin Invasive Weed Management | 3. County: Benton, Clackamas,

Columbia, Marion, Multnomah, Lane,
Linn, Polk, Yamhill and Washington

Perkins - Lane County

4. Project Sponsor: Willamette Restoration Initiative (Pacific | 5. Date: April 23, 2002
States Marine Fisheries Commission)
Supporters: Eugene BLM - Nancy Wogen; Salem BLM - Claire
Hibler; Marion County Dept. of Public Works - Matt Thorburn;
Oregon Department of Agriculture - Tim Butler; OSU Extension -
Jed Colquhoun; Willamette National Forest - Jennifer Lippert; Mike

6. Sponsor’s Phone Number: Dennis Wise - 503-375-5648

7. Sponsors E-mail: WRI Program Manager dennis_wise@or.blm.gov

8. Project Location (attach project area map) Willamette Basin

a. 4™ Field Watershed Name and HUC #(if known): 170900

b. 5" Field Watershed Name and HUC #(if known): 17090001-12

¢. Legal Location: Township Range Section(s)
Township Range Section(s)
Township Range Section(s)
Township Range Section(s)
Township Range Section(s)
Township Range Section(s)
Township Range Section(s)
Township Range Section(s)

d. BLM District: Salem & Eugene

e. BLM Resource Area All in Districts Identified

f. National Forest: Willamette

g. Forest Service District All on Forest Identified

h. State / Private / Other lands involved? X Yes

[ 1No

9. Statement of Project Goals and Objectives:

Goals:

1. Prevent the introduction and control the spread of the most harmful invasive plant species in the
Willamette Basin by facilitating cooperative management among all land managers.

2. Unite the individual ownership's and jurisdictions that make-up the Willamette Basin enabling them to
work toward a common interest for the management of invasive weeds.

4/15/2003 1




Secure Rurzgchools and Community Self-Determination Act of 2000
Public Law 106-393

Title II Project Application
Eugene Resource Advisory Committee

Objectives:

1. Engage partners in the implementation of a Willamette Basin Weed Management Area Partnership
Agreement

2. Develop a Willamette Basin Weed Management Area cooperative approach to invasive weed control.

Promote county weed boards and control programs.

4. Identify and coordinate existing resources to assist in implementing local community-identified invasive
weed management strategies.

5. Identify and secure new funding for projects and local implementation capacity to implement priority
actions identified by the Willamette Basin Weed Management Partnership.

6. Provide local communities and members of the Willamette Basin Weed Management Area with
information regarding the authorities, capabilities, missions and services of the partners.

7. Serve as a conduit of information (technical, regulatory, government strategies, plans etc.) for partners and
the public in the Willamette Basin.

8. Develop and coordinate an awareness, education and training programs in cooperation with ODA, OSU
Extension, SWCD's, Watershed Councils, TNC and other interested partners.

[958

10. Project Description:

The Willamette Basin includes the Willamette River, its 13 major tributaries, and the land that drains to these
rivers. The basin lies between the Cascade Mountains and the Coast Range, and extends from the source of the
Willamette River south of Eugene, northward to the Columbia River. It is 150 miles long and 75 miles wide
and comprises 12,000 square miles, almost one-eighth of Oregon's total area. Public ownership is 41% and the
land use is 68% forest, 20% agriculture, 7% urban and 5% other uses. The basin is home to 70% of Oregon's
human population. The population and commerce within the Basin provides multiple transportation systems
(rail, road, air and water) for the introduction and movement of invasive plant species throughout its
boundaries.

This large area has multiple ownership's, jurisdictions and organizations that includes 10 counties, 10 Soil and
Water Conservation Districts, 27 Watershed Councils and about 100 cities. The basin has one local county
weed board and numerous city, county, state and federal activities addressing weed management issues. The
programs and activities are not coordinated and often times fall short of being effective. The lack of funding
and staffing capacity to address the problems and repeated infestations from neighboring ownership reduces
the success of the control activities.

Our neighbors east of the Cascades (http://www.or.blm.gov/Prineville/weed/dwma.htm) and south of the Oregon
border (http:/pi.cdfa.ca.gov/iwma/) have demonstrated the success of developing weed management areas to more
effectively and efficiently address regional and local weed management issues. This application is structured
as a joint request to three Willamette Basin Resource Advisory Committees (Salem, Eugene and
Hood/Willamette) to share in the funding of a Willamette Basin invasive weed management partnership
coordinator.

An assessment (Cooperative Weed Management Areas in the Northwest Taking Stock and Moving Forward -
November, 2000 - http:/tncweeds.ucdavis.edw/listarch/arch086.html1#05) of the Tri-State (Hell's Canyon), Tri-

4/15/2003 2




Secure Rurgchools and Community Self-Determingl Act of 2000
Public Law 106-393

Title II Project Application
Eugene Resource Advisory Committee

County (eastern Oregon), and Warner Basin (eastern Oregon) Weed Management Area(s) identified two key
findings that support this proposal. 1. The Weed Management Area (WMA) concept is successful in reframing
the issue of weed management toward a collaborative, cross-boundary effort. 2. The coordinator is the single
most important factor in success of the operations of the Weed Management Area (WMA).

The coordinator for the Willamette Basin Invasive Weed Management Partnership will initiate a multi-phase
approach to engage stakeholders in planning and implementing a coordinated effort to address invasive weed
management issues in the Willamette Basin. This cooperative approach will increase weed management and

control capacity on private and public lands within 2-3 years to address invasive weed management issues in
the Willamette Basin. The focus of this request is to support Phase II and III of the multi-year proposal.

Phase L.) - Startup (March 1- Oct. 1, 2002)

A. Inphase one a focus group representing local, county, state and federal agencies gathered to advise the development of
a Willamette Basin invasive weed management partnership.

B. An interagency group secured funding from the Salem District Resource Advisory Committee to hire a partnership
coordinator to assist in facilitating the development of the partnership and Weed Management Area.

Phase I1.) - WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)

A. Expand the focus group to interested representative that include environmental groups, watershed councils, soil and
water conservation districts, agriculture and forestry producers and individuals.

Conduct a workshop to identify the need for a regional or sub-region Weed Management Areas.

Develop and implement an action plan to organize the Weed Management Areas by using the Guidelines for
Coordinated Management of Noxious Weeds: Development of Weed Management Areas (Adapted from the
Guidelines for Coordinated Management of Noxious Weeds in the Greater Yellowstone Area).

Pursue and broaden the partnership base in the Willamette Basin.

Select a Weed Management Area steering committee, based on recommendations of the focus group.
Develop a strategic funding plan to support the operational capacity of the WMA(s).

Seek funding to support the ongoing processes, pilot projects and public education and training.

Identify potential pilot/demonstration projects.

Create mechanism(s) to share weed project and program information, and potential funding sources.
Identify training and education materials and programs suitable and or adaptable to the Willamette Basin.

aw

Srmommo

Phase II1.) - WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

Initiate and develop formal partnership agreements.

Develop an operation plan for the Weed Management Area(s).

Implement the operation and strategic funding plan of the Weed Management Area(s).

Promote the development and funding of local weed boards and programs.

Implement pilot/demonstration projects.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Adapt training and education materials and programs for the Willamette Basin.

moTmUOw>

Phase IV.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)
Continue updating and revising annual operating plans, funding requests and public education and training activities.
Identify and secure funding for local administration of projects that reflect the priorities of the Weed Management
Areas.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Engage the Weed Management Area participants in an operation evaluation process at the 5-year milestone.

© >

Mmoo
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11. Coordination of this project with other related project(s) on adjacent lands?

XYes [ INo Ifyes,then describe

The basis of this partnership is to join forces across the basin with public/private representatives to control and
prevent the spread of invasive weeds. Coordination on adjacent lands will be achieved through pursuing
common interests to address invasive weed problems. Projects to address these common interests on adjacent
land will result from this partnership. Invasive weeds do not respect ownership and watershed boundaries.
Effective management benefits from the support and participation all parties. Cooperative management of
invasive weeds allows for prioritizing and pooling limited resources. Partnerships allow management across
jurisdictional and ownership boundaries. This proposal advocates building partnerships with private, state,
federal and tribal land managers. It is based on the recommendations of Restoring A River of Life, The
Willamette Restoration Strategy (Willamette Restoration Initiative, February 2001), the Oregon Noxious Weed
Strategic Plan (Oregon Department of Agriculture, January 2001) and the National Fish and Wildlife
Foundation, Pulling Together Initiative.

12. How does proposed project meet purposes of the Legislation? [Sec. 203(b)(1)]
[] Improves maintenance of existing infrastructure. [Sec. 2(b)]

X Implements stewardship objectives that enhance forest ecosystems. [Sec. 2(b)]

X Restores and improves land health. [Sec. 2(b)]

X Restores water quality. [Sec. 2(b)]

13. Project Type (check one) [Sec. 203(b)(1)]
[ ] Road Maintenance [Sec. 2(b)(2)(A)] [ ] Trail Maintenance [Sec. 2(b)(2)(A)]
] Road Decommission/Obliteration [Sec. | [_] Trail Obliteration [Sec. 2(b)(2)(A)]
2(b)(2)(A)]

[ ] Other Infrastructure Maintenance (specify): [Sec. 2(b)(2)(A)]

X Soil Productivity Improvement [Sec. 2(b)(2)(B)] X Forest Health Improvement [Sec. 2(b)(2)(C)]

X Watershed Restoration & Mntc. [Sec. 2(b)(2)(D)] X Wildlife Habitat Restoration [Sec. 2(b)(2)(E)]

X Fish Habitat Restoration [Sec. 2(b)(2)(E)] X Control of Noxious Weeds [Sec. 2(b)(2)(F)]

X Reestablish Native Species [Sec. 2(b)(2)(G)]

X Other Project Type (specify) [Sec. 2(b)(2)]: Improve cooperative relationships among users and caretakers
of Federal Lands.

14. Measure of Project Accomplishments/Expected Outcomes [Sec. 203(b)(5)]

a. Total Acres: b. Total Miles: Approximately 12,000 Sq. Miles

c. No. Structures: d. Est. People Reached
(for environmental education projects):
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e. No. Laborer Days:

B.

oW

HEZOmEY

TamMETOW >

mUO W

15. Other (specify): By Sept. 30, 2004 there will be a functioning (WMA(s)) focused on prioritizing projects
and leveraging funds to systematically manage invasive weeds in the basin.

Phase L.) - Startup (March 1- Oct. 1, 2002)
A.

A focus group representing local, county, state and federal agencies gathered to advise the development of a Willamette
Basin invasive weed management partnership.

An interagency group secured funding from the Salem District Resource Advisory Committee to hire a partnership
coordinator to assist in facilitating the development of the partnership and Weed Management Area.

Phase I1.) - WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)
A.

Expand the focus group to interested representative that include environmental groups, watershed councils, soil and
water conservation districts, agriculture and forestry producers and individuals.

Conduct a workshop to identify the need for a regional or sub-region Weed Management Areas.

Develop and implement an action plan to organize the Weed Management Areas by using the Guidelines for
Coordinated Management of Noxious Weeds: Development of Weed Management Areas (Adapted from the Guidelines
for Coordinated Management of Noxious Weeds in the Greater Yellowstone Area).

Pursue and broaden the partnership base in the Willamette Basin.

Select Weed Management Area steering committees, based on recommendations of the focus group.

Develop a strategic funding plan to support the operational capacity of the WMA(s).

Seek funding to support the ongoing processes, pilot projects and public education and training.

Identify potential pilot/demonstration projects.

Create mechanism(s) to share weed project and program information, and potential funding sources.

Identify training and education materials and programs suitable and or adaptable to the Willamette Basin.

Phase IIL.) - WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

Initiate and develop formal partnership agreements.

Develop an operation plan for the Weed Management Area(s).

Implement the operation and strategic funding plan of the Weed Management Area (s).

Promote the development and funding of local weed boards and programs.

Implement pilot/demonstration projects.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Adapt training and education materials and programs for the Willamette Basin.

Phase IV.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)

Continue updating and revising annual operating plans, funding requests and public education and training activities,
Identify and secure funding for local administration of projects that reflect the priorities of the Weed Management
Areas.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Engage the Weed Management Area participants in an operation evaluation process at the 5-year milestone.

15. Duration of Project and Estimated Completion Date: [Sec. 203(b)(2)]

Phase I (March 1, 2002 - Sept 30, 2002) - Startup - 7 months

Phase 11 (Oct. 1, 2002 - Sept. 30, 2003) - WMA Identification Process & Pilot Project Identification

Phase 111 (Oct. 1, 2003 - Sept. 30, 2004) - WMA Organization Process & Public Education

Phase IV (Oct. 1, 2004 - Sept. 30, 2007) - Build local capacity, develop funding, planning and implementation
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16. Target Species Benefited: (if applicable) Native plants, indigenous fish and wildlife species.

17. How will cooperative relationships among people that use federal lands be improved? [Sec. 2(b)(3)]
Developing cooperative relationships is the basis of the Weed Management Area concept. Private land
ownership is 41% of the land base in the Willamette Basin. The landowners are vital to the success of weed
management efforts in the Willamette Basin. Landowners have great economic incentive to participate, these
individuals are actively engage in field activities, which enables them to become a great force in detecting and
treating early invasions.

The Willamette Valley is also a centrally located hub for shipping of freight by land, air and water
transportation systems. The Basin also hosts 70% of Oregon's total population. Through education and
awareness programs urban and rural residents will gain knowledge about invasive plants. These public land
user groups and individuals can assist in identifying and reducing movement of invaders from the valley floor to
the forested uplands, while traveling within and outside the basin. These efforts can also reduce introduction of
invasive plants into the basin.

18. How is this project in the best public interest? [Sec. 203(b)(7)] Identify benefits to communities.

A Weed Management Area process encourages cooperators to plan through weed management issues and arrive
at successful solutions. An organized approach will result in the greatest good for the entire Weed Management
Area. The designation of a Weed Management Area by a diverse group of individuals and agencies addresses a
number of weed management issues from a broader perspective and bring together the resources of this diverse
group to address common invasive weed interests. A side benefit of an organized approach is to focus attention
and demonstrate to state and federal legislators that a united effort is behind the management of invasive weeds.
This approach communicates to the public the seriousness of weeds by increasing their awareness and the need
to contain or prevent infestations. A Weed Management Area provides a channel for communication and pools
talents and resources. It also reduces the risk of damage by control actions to water, crops, and threatened and
endangered species.

19. How does project benefit federal lands/resources?
Expanded public and private partnerships and community involvement can increase availability of resources
and reduce current and future impacts of invasive weeds on public lands.

20. Status of Project Planning
a. NEPA Complete: [ Yes ‘[ INo | X Not Applicable
If no, give est. date of completion:

b. NMFS Sec. 7 ESA Consultation Complete: L:JYes [:I No X Not Applicable
c. USFWS Sec. 7 ESA Consultation Complete: [:j Yes [ 1No X Not Applicable
d. Survey & Manage Complete: [ ] Yes [ |No X Not Applicable
e. DSL/ODFW* Permits for In-stream Work Obtained: [ ] Yes [ INo X Not Applicable
f. DSL/COE* 404 Fill/Removal Permit Obtained: [ ]Yes [ INo X Not Applicable
g. SHPO* Concurrence Received: [ ]Yes [ No X Not Applicable
h. Project Design(s) Completed: [ ]Yes [ INo X Not Applicable
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* DSL = Dept. of State Lands, ODFW = Oregon Dept. Fish and Wildlife, COE = Army Corps of Engineers,
SHPO = State Historic Preservation Officer

21. Proposed Method(s) of Accomplishment

X Contract

X Federal Workforce

X County Workforce

X Volunteers

X Other (specify): Title I Funds - Hire coordinator through Pacific States Marine Fisheries Commission

22, Will the Project Generate Merchantable Materials? [Sec. 204(e)(3)]

[]Yes

X No

23, Anticipated Project Costs [Sec. 203(b)(3)]

a. Total County Title Il Funds Requested:
2003 = $31,884 ($7,971 each per 5 Hood/Willamette RAC counties) or $141,567 over 4 years

b. Is this a multi-year funding request? X Yes [ | No If yes, then display by fiscal year

FY03 Request: FYO05 Request:
$31,884 per RAC x (3)* = $95,651 $36,505 per RAC x (3)* = $109,515
FY04 Request: FY06 Request:
$34,117 per RAC x (3)* = $102,350 $39,061 per RAC x (3)* = §$117,181

* This application is structured as a joint request to the 3 Willamette Basin R.A.C.s: Salem, Eugene and

Hood/Willamette.

Table 1. Project Cost Analysis

Column A Column B* Column C Column D
Fed. Agency Requested Other Total
Appropriated | County Title II Contributions Available
Item Contribution Contribution [Sec. 203(b)(4)] Funds
[Sec. 203(b)(4)] = [Sec. 203(b)(4)]
24. Field Work & Site Surveys
25. NEPA & Sec. 7 ESA Consultation
26. Permit Acquisition
27. Project Design & Engineering
28. Contract Preparation
29. Contract Administration
30. Contract Cost
31. Workforce Cost $360,992
32. Materials & Supplies $60,000
33. Monitoring
34, Other
35. Project Sub-Total $60,000 $297,549
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36. Indirect Costs (Overhead) Total $63,701
(per year for multi-year projects) Annual $15,926
37. Total Cost Estimate $60,000 $424,697

*Column B. is based on a 4-year Willamette Basin Weed Management Partnership coerdination function.

38. Identify Source(s) of Other Funding for Project Identified Above [Sec. 203(b)(4)]

Funding costs to development and support local weed control boards, and project implementation may be
identified during the organization workshops and Weed Management Area development processes. The
successful development of a Weed Management Area and a prioritization process for project activity in the
basin will increase the eligibility of the basin partnership for private foundation and local, state and federal
dollars. Suggestions for potential funding sources may include the Oregon State Weed Board, National Fish and
Wildlife Foundation, Oregon Watershed Enhancement Board, Federal Challenge Cost Share Grants, Federal,
State and County budget allocations, Resource Assistance for Rural Economies and others to be identified.

39. Monitering Plan [Sec. 203(b)(6)]
a. What measures or evaluations will be made to determine how well the proposed project meets the
desired ecological conditions? {Sec. 203(b)(6)] Who will be responsible for this monitoring item?
Success will be measured by achieving and implementing the expected outcomes outlined by this proposal.
The completion and implementation of this 5-year proposal will establish and support regional and local
capacity to control and reduce invasive weed infestations in the Willamette Basin on private and public
lands and reduce the movement of invasive weeds within and into the Basin.

The Willamette Basin is a collage of county, regional, local, state, federal, university, and non-profit
organizations with various programs and projects challenging established weed invaders and new arrivals in
the Willamette Basin. The results of this effort will assist in formulating a "big picture” approach to
problem solving; developing private and public partnerships; identifying gaps in existing programs;
determine the most effective way of matching resources with needs; recommending priority invasive weed
control actions and engaging the public in invasive weed control measures.

Expected Outcomes

Phase 1. Startup (Funding for Fiscal Year 2002) - (March 1- Oct. 1, 2002)

1. Assemble a focus group - Interagency Team. - completed

2. Secure funding to hire a coordinator - Invasive Weed Focus Group. - completed
3. Hire a WMA process coordinator. - In process.

Phase II. WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)

1. Pursue and broaden the partnership base in the Willamette Basin. - Coordinator & Focus Group partners

2. Conduct a workshop to identify the need for a regional or sub-region WMA(s) - Coordinator

3. Select and Organize WMA steering committees. - Coordinator & Focus Group

4. Develop & implement an action plan to organize the WMA (s). Steering Committee & Coordinator

5. Develop a strategic funding plan to support the operational capacity of the WMA(s). Steering Committee &
Coordinator

6. Seek funding to support the ongoing processes, pilot projects and public education and training. - Steering

Committee & Coordinator
7. Identity potential pilot/demonstration projects. - Steering Committee & Coordinator
8. Create mechanism (s) to share program and project information and funding sources. Coordinator
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9. Identify training materials/programs suitable and/or adaptable for the Willamette Basin. - Coordinator

10. Initiate and complete an organization process for a WMA. - Coordinator & steering committee

Note: The Willamette Basin Invasive weed Partnership focus group will develop a work plan and direct the
work of the coordinator in Phase I and II.

Phase III.) WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

1. Initiate and develop formal partnership agreements. - Coordinator and steering committee

2. Develop an operation plan for the Weed Management Area(s). Coordinator and steering committee

3. Implement the operation and strategic funding plan of the Weed Management Area (s). - Coordinator and
steering committee

4. Promote the development and funding of local weed boards and programs. - Coordinator and steering
committee

5. Implement pilot/demonstration projects. - Coordinator and partners

6. Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
- Coordinator and partners

7. Engage the communities in invasive weed control measures, through public outreach, and education activities. -
Coordinator and partners

8. Adapt training and education materials and programs for the Willamette Basin. - Coordinator and partners

Phase 1V.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)

1. Continue updating and revising annual operating plans, funding requests and public education and training
activities. Coordinator, steering committee and partners

2. Identify and secure funding for local administration of projects that reflect the priorities of the WMA(s). -
Coordinator, steering committee and partners

3. Initiate priority projects identified through a basin-wide analysis process. - Coordinator and partners

4. Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
- Coordinator, steering committee and partners

5. Engage the communities in invasive weed control measures, through public outreach, and education activities. -
Coordinator, steering committee and partners

6. Engage the WMA participants in an operation evaluation process at the 5-year milestone. - Coordinator, steering
committee and partners

Note: The Willamette Basin WMA Steering Committee will develop a work plan and direct the work of the

coordinator in Phase I1I. and I'V.

b. How will the project be evaluated to determine how well the proposed project contributes
towards local employment and/or training opportunities, including summer youth jobs programs
such as the Youth Conservation Corps? [Sec. 203(b)(6)] Who will be responsible for this
monitoring item?

Phase 1 is an initial setup of the WMA process by an interagency working group. Phase II will identify and

develop pilot projects that demonstrate to key partners and stakeholders the advantages of planning and

coordination to effective address weed introduction and control. Phase IIl and IV will provide
opportunities to initiate operational plans at a regional scale where multiple partnerships with combined
resources will increase local project implementation. During the final phase of this 5- year proposal the

WMA Steering Committees will initiate a programmatic review of the WMA function and project

evaluation.

The Willamette Basin Invasive plant and Weed Management Partnership Coordinator will develop a project

tracking data base that will include the type of project, invasive weed controlled, location, acreage, control

measure, landowner, date, funding sources, labor source and hours. An annual operation report and a
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project summary will be presented to the Willamette Basin Invasive weed Partnership focus group, the
Weed Management Area steering committees and sponsoring organizations.

¢. What methods and measures of evaluation will be established to determine how well the
proposed project improves the use of, or added value to, any products removed from federal
lands consistent with the purposes of this Act? [Sec. 203(b)(6) and Sec. 204(e)(3)]
Who will be responsible for this monitoring item? Not applicable!

a. Identify total funding needed to carry out specified monitoring tasks (Table 1, item 33)
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1. Project Number (Assigned by federal unit):

2. Project Name: Willamette Basin Invasive Weed Management 3. County: Benton, Clackamas,

Partnership Columbia, Marion, Multnomah, Lane,

‘ Linn, Polk, Yamhill and Washington
4. Project Sponsor: Willamette Restoration Initiative (Pacific 5. Date: April 23,2002

States Marine Fisheries Commission)

Supporters: Eugene BLM - Nancy Wogen; Salem BLM - Claire

Hibler; Marion County Dept. of Public Works - Matt Thorburn;

Oregon Department of Agriculture - Tim Butler; OSU Extension - Jed

Colquhoun; Willamette National Forest - Jennifer Lippert; Mike

Perkins - Lane County

6. Sponsor’s Phone Number: Dennis Wise - 503-375-5648 o

7. Sponsors E-mail: WRI Program Manager dennis_wise@or.blm.gov

8. Project Location (attach project area map) Willamette Basin

a. 4" Field Watershed Name and HUC #(if known): 170900

b. 5" Field Watershed Name and HUC #(if known): 17090001-12

¢. Legal Location: Township Range Section(s)

Township Range Section(s)

Township Range Section(s)

Township Range Section(s)

Township Range Section(s)

Township Range Section(s)

Township Range Section(s)

Township Range Section(s)
d. BLM District: Salem & Eugene e. BI.M Resource Area All in Districts Identified
f. National Forest: Willamette g. Forest Service District All on Forest Identified

h. State / Private / Other lands involved? X Yes [ | No

9. Statement of Project Goals and Objectives:

Goals:

1. Prevent the introduction and control the spread of the most harmful invasive plant species in the Willamette
Basin by facilitating cooperative management among all land managers.

2. Unite the individual ownership's and jurisdictions that make-up the Willamette Basin enabling them to
work toward a common interest for the management of invasive weeds.
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Objectives:

1. Engage partners in the implementation of a Willamette Basin Weed Management Area Partnership
Agreement

2. Develop a Willamette Basin Weed Management Area cooperative approach to invasive weed control.

3. Promote county weed boards and control programs.

4. Identify and coordinate existing resources to assist in implementing local community-identified invasive
weed management strategies.

5. Identify and secure new funding for projects and local implementation capacity to implement priority
actions identified by the Willamette Basin Weed Management Partnership.

6. Provide local communities and members of the Willamette Basin Weed Management Area with
information regarding the authorities, capabilities, missions and services of the partners.

7. Serve as a conduit of information (technical, regulatory, government strategies, plans etc.) for partners and
the public in the Willamette Basin.

8. Develop and coordinate an awareness, education and training programs in cooperation with ODA, OSU
Extension, SWCD's, Watershed Councils, TNC and other interested partners.

10. Project Description:

The Willamette Basin includes the Willamette River, its 13 major tributaries, and the land that drains to these
rivers. The basin lies between the Cascade Mountains and the Coast Range, and extends from the source of the
Willamette River south of Eugene, northward to the Columbia River. It is 150 miles long and 75 miles wide
and comprises 12,000 square miles, almost one-eighth of Oregon's total area. Public ownership is 41% and the
land use is 68% forest, 20% agriculture, 7% urban and 5% other uses. The basin is home to 70% of Oregon's
human population. The population and commerce within the Basin provides multiple transportation systems
(rail, road, air and water) for the introduction and movement of invasive plant species throughout its
boundaries.

This large area has multiple ownership's, jurisdictions and organizations that includes 10 counties, 10 Soil and
Water Conservation Districts, 27 Watershed Councils and about 100 cities. The basin has one local county
weed board and numerous city, county, state and federal activities addressing weed management issues. The
programs and activities are not coordinated and often times fall short of being effective. The lack of funding
and staffing capacity to address the problems and repeated infestations from neighboring ownership reduces the
success of the control activities.

Our neighbors east of the Cascades (http://www.or.blm.gov/Prineville/weed/dwma.htm) and south of the Oregon
border (http://pi.cdfa.ca.gov/wma/) have demonstrated the success of developing weed management areas to more
effectively and efficiently address regional and local weed management issues. This application is structured as
a joint request to three Willamette Basin Resource Advisory Committees (Salem, Eugene and
Hood/Willamette) to share in the funding of a Willamette Basin invasive weed management partnership
coordinator.

An assessment (Cooperative Weed Management Areas in the Northwest Taking Stock and Moving Forward -
November, 2000 - http://tncweeds.ucdavis.edu/listarch/arch086.html#05) of the Tri-State (Hell's Canyon), Tri-
County (eastern Oregon), and Warner Basin (eastern Oregon) Weed Management Area(s) identified two key
findings that support this proposal. 1. The Weed Management Area (WMA) concept is successful in reframing
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the issue of weed management toward a collaborative, cross-boundary effort. 2. The coordinator is the single
most important factor in success of the operations of the Weed Management Area (WMA).

The coordinator for the Willamette Basin Invasive Weed Management Partnership will initiate a multi-phase
approach to engage stakeholders in planning and implementing a coordinated effort to address invasive weed
management issues in the Willamette Basin. This cooperative approach will increase weed management and

control capacity on private and public lands within 2-3 years to address invasive weed management issues in
the Willamette Basin. The focus of this request is to support Phase II and III of the multi-year proposal.

Phase L.) - Startup (March 1- Oct. 1, 2002)

A. Inphase one a focus group representing local, county, state and federal agencies gathered to advise the development
of a Willamette Basin invasive weed management partnership.

B. Aninteragency group secured funding from the Salem District Resource Advisory Committee to hire a partnership
coordinator to assist in facilitating the development of the partnership and Weed Management Area.

Phase I1.) - WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)

A. Expand the focus group to interested representative that include environmental groups, watershed councils, soil and
water conservation districts, agriculture and forestry producers and individuals.

B. Conduct a workshop to identify the need for a regional or sub-region Weed Management Areas.

C. Develop and implement an action plan to organize the Weed Management Areas by using the Guidelines for

Coordinated Management of Noxious Weeds: Development of Weed Management Areas (Adapted from the

Guidelines for Coordinated Management of Noxious Weeds in the Greater Yellowstone Area).

Pursue and broaden the partnership base in the Willamette Basin.

Select a Weed Management Area steering committee, based on recommendations of the focus group.

Develop a strategic funding plan to support the operational capacity of the WMA(s).

Seek funding to support the ongoing processes, pilot projects and public education and training.

Identify potential pilot/demonstration projects.

Create mechanism(s) to share weed project and program information, and potential funding sources.

Identify training and education materials and programs suitable and or adaptable to the Willamette Basin.

Srmommo

Phase I11.) - WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

Initiate and develop formal partnership agreements.

Develop an operation plan for the Weed Management Area(s).

Implement the operation and strategic funding plan of the Weed Management Area(s).

Promote the development and funding of local weed boards and programs.

Implement pilot/demonstration projects.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Adapt training and education materials and programs for the Willamette Basin.

momEOOE

Phase IV.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)
Continue updating and revising annual operating plans, funding requests and public education and training activities.
Identify and secure funding for local administration of projects that reflect the priorities of the Weed Management
Areas.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Engage the Weed Management Area participants in an operation evaluation process at the 5-year milestone.

moo wp
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11. Coordination of this project with other related project(s) on adjacent lands?

XYes [ |No Ifyes, then describe

The basis of this partnership is to join forces across the basin with public/private representatives to control and
prevent the spread of invasive weeds. Coordination on adjacent lands will be achieved through pursuing
common interests to address invasive weed problems. Projects to address these common interests on adjacent
land will result from this partnership. Invasive weeds do not respect ownership and watershed boundaries.
Effective management benefits from the support and participation all parties. Cooperative management of
invasive weeds allows for prioritizing and pooling limited resources. Partnerships allow management across
jurisdictional and ownership boundaries. This proposal advocates building partnerships with private, state,
federal and tribal land managers. It is based on the recommendations of Restoring A River of Life, The
Willamette Restoration Strategy (Willamette Restoration Initiative, February 2001), the Oregon Noxious Weed
Strategic Plan (Oregon Department of Agriculture, January 2001) and the National Fish and Wildlife
Foundation, Pulling Together Initiative.

12. How does proposed project meet purposes of the Legislation? [Sec. 203(b)(1)]
[] Improves maintenance of existing infrastructure. [Sec. 2(b)]

X Implements stewardship objectives that enhance forest ecosystems. [Sec. 2(b)]

X Restores and improves land health. [Sec. 2(b)]

X Restores water quality. [Sec. 2(b)]

13. Project Type (check one) [Sec. 203(b)(1)]
MI;] Road Maintenance [Sec. 2(b)(2)(A)] [_] Trail Maintenance [Sec. 2(b)(2)(A)]

I:] Road Decommission/Obliteration [Sec. 2(b)(2)(A)] I:] Trail Obliteration [Sec. 2(b)(2)(A)]

]j Other Infrastructure Maintenance (specify): [Sec. 2(b)(2)(A)]

X Soil Productivity Improvement [Sec. 2(b)(2)(B)] X Forest Health Improvement {Sec. 2(b)(2)(C)]

X Watershed Restoration & Mntc. [Sec. 2(b)(2)(D)] X Wildlife Habitat Restoration [Sec. 2(b)(2)(E)]

X Fish Habitat Restoration [Sec. 2(b)(2)(E)] X Control of Noxious Weeds [Sec. 2(b)(2)(F)]

X Reestablish Native Species [Sec. 2(b)(2)(G)]

X Other Project Type (specify) [Sec. 2(b)(2)]: Improve cooperative relationships among users and caretakers of
Federal Lands.

14. Measure of Project Accomplishments/Expected Outcomes [Sec. 203(b)(5)]

a. Total Acres: b. Total Miles: Approximately 12.000 Sq. Miles

c. No. Structures: d. Est. People Reached
(for environmental education projects):

e. No. Laborer Days:

4/15/2003 4



Secure R,al Schools and Community Self-Determinatx’Act of 2000
Public Law 106-393

Title II Project Application
SALEM DISTRICT Resource Advisory Committee

f. Other (specify): By Sept. 30, 2004 there will be a functioning (WMA(s)) focused on prioritizing projects
and leveraging funds to systematically manage invasive weeds in the basin.

Phase L.) - Startup (March 1- Oct. 1, 2002)

A. A focus group representing local, county, state and federal agencies gathered to advise the development of a
Willamette Basin invasive weed management partnership.

B. Aninteragency group secured funding from the Salem District Resource Advisory Committee to hire a partnership
coordinator to assist in facilitating the development of the partnership and Weed Management Area.

Phase I1.) - WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)

A. Expand the focus group to interested representative that include environmental groups, watershed councils, soil and
water conservation districts, agriculture and forestry producers and individuals.

B. Conduct a workshop to identify the need for a regional or sub-region Weed Management Areas.

C. Develop and implement an action plan to organize the Weed Management Areas by using the Guidelines for

Coordinated Management of Noxious Weeds: Development of Weed Management Areas (Adapted from the

Guidelines for Coordinated Management of Noxious Weeds in the Greater Yellowstone Area).

Pursue and broaden the partnership base in the Willamette Basin.

Select Weed Management Area steering committees, based on recommendations of the focus group.

Develop a strategic funding plan to support the operational capacity of the WMAC(s).

Seek funding to support the ongoing processes, pilot projects and public education and training.

Identify potential pilot/demonstration projects.

Create mechanism(s) to share weed project and program information, and potential funding sources.

Identify training and education materials and programs suitable and or adaptable to the Willamette Basin.

SrEommy

Phase IIL.) - WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

Initiate and develop formal partnership agreements.

Develop an operation plan for the Weed Management Area(s).

Implement the operation and strategic funding plan of the Weed Management Area (s).

Promote the development and funding of local weed boards and programs.

Implement pilot/demonstration projects.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Adapt training and education materials and programs for the Willamette Basin.

mOMETOW

Phase IV.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)
Continue updating and revising annual operating plans, funding requests and public education and training activities.
Identity and secure funding for local administration of projects that reflect the priorities of the Weed Management
Areas.

Promote and manage mechanism(s) to share weed project and program information, and potential funding sources
Engage the communities in invasive weed control measures, through public outreach, and education activities.
Engage the Weed Management Area participants in an operation evaluation process at the 5-year milestone.

Moo wp

15. Duration of Project and Estimated Completion Date: [Sec. 203(b)(2)]

Phase 1 (March 1, 2002 - Sept 30, 2002) - Startup - 7 months

Phase 11 (Oct. 1, 2002 - Sept. 30, 2003) - WMA Identification Process & Pilot Project Identification

Phase 111 (Oct. 1, 2003 - Sept. 30, 2004) - WMA Organization Process & Public Education

Phase IV (Oct. 1, 2004 - Sept. 30, 2007) - Build local capacity, develop funding, planning and implementation
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16. Target Species Benefited: (if applicable) Native plants, indigenous fish and wildlife species.

17. How will cooperative relationships among people that use federal lands be improved? [Sec. 2(b)(3)]
Developing cooperative relationships is the basis of the Weed Management Area concept. Private land
ownership is 41% of the land base in the Willamette Basin. The landowners are vital to the success of weed
management efforts in the Willamette Basin. Landowners have great economic incentive to participate, these
individuals are actively engage in field activities, which enables them to become a great force in detecting and
treating early invasions.

The Willamette Valley is also a centrally located hub for shipping of freight by land, air and water transportation
systems. The Basin also hosts 70% of Oregon's total population. Through education and awareness programs
urban and rural residents will gain knowledge about invasive plants. These public land user groups and
individuals can assist in identifying and reducing movement of invaders from the valley floor to the forested
uplands, while traveling within and outside the basin. These efforts can also reduce introduction of invasive
plants into the basin.

18. How is this project in the best public interest? [Sec. 203(b)(7)] Identify benefits to communities.

A Weed Management Area process encourages cooperators to plan through weed management issues and arrive
at successful solutions. An organized approach will result in the greatest good for the entire Weed Management
Area. The designation of a Weed Management Area by a diverse group of individuals and agencies addresses a
number of weed management issues from a broader perspective and bring together the resources of this diverse
group to address common invasive weed interests. A side benefit of an organized approach is to focus attention
and demonstrate to state and federal legislators that a united effort is behind the management of invasive weeds.
This approach communicates to the public the seriousness of weeds by increasing their awareness and the need
to contain or prevent infestations. A Weed Management Area provides a channel for communication and pools
talents and resources. It also reduces the risk of damage by control actions to water, crops, and threatened and
endangered species.

19. How does project benefit federal lands/resources?
Expanded public and private partnerships and community involvement can increase availability of resources and
reduce current and future impacts of invasive weeds on public lands.

20. Status of Project Planning
a. NEPA Complete: | []Yes ' [INo X Not Applicable
If no, give est. date of completion:
b. NMFS Sec. 7 ESA Consultation Complete: [IYes [ I No X Not Applicable
c. USFWS Sec. 7 ESA Consultation Complete: [ ] Yes [ |No X Not Applicable
d. Survey & Manage Complete: [ ]Yes [ INo X Not Applicable
e. DSL/ODFW* Permits for In-stream Work Obtained: [ ] Yes [ ]No X Not Applicable
f. DSL/COE* 404 Fill/Removal Permit Obtained: [ ]Yes [ INo X Not Applicable
g. SHPO* Concurrence Received: [ ] Yes [ I No X Not Applicable
h. Project Design(s) Completed: [ ]Yes [ | No X Not Applicable
* DSL = Dept. of State Lands, ODFW = Oregon Dept. Fish and Wildlife, COE = Army Corps of Engineers,
SHPO = State Historic Preservation Officer
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21. Proposed Method(s) of Accomplishment

X Contract

X Federal Workforce

X County Workforce

X Volunteers

X Other (specify): Title II Funds - Hire coordinator through Pacific States Marine Fisheries Commission

22. Will the Project Generate Merchantable Materials? [Sec. 204(e)(3)]

[]Yes X No

23. Anticipated Project Costs [Sec. 203(b)(3)]

a. Total County Title II Funds Requested: $31,884

b. Is this a multi-year funding request? [ | Yes X No If yes, then display by fiscal year

c. FYO02 Request: $31,884*

* An equivalent amount will be requested from each of the 3 Willamette Basin R.A.C.s: Salem, Eugene
and Hood/Willamette to support a total project budget of $95,652.

Table 1. Project Cost Analysis

Column A Column B Column C Column D
Fed. Agency Requested Other Total
Appropriated | County Title I1 Contributions | Available
Item Contribution Contribution [Sec. 203(b)(4)] Funds
[Sec. 203(b)(4)] | [Sec. 203(b)(4)]
24. Field Work & Site Surveys
25. NEPA & Sec. 7 ESA Consultation
26. Permit Acquisition
27. Project Design & Engineering
28. Contract Preparation
29. Contract Administration
30. Contract Cost
31. Workforce Cost $27,102
32. Materials & Supplies $15,000
33. Monitoring/Reporting $5,000
34. Other (Public
Information/Education)
35. Project Sub-Total $15,000 $22,102
36. Indirect Costs (Overhead) Total $4782
(per year for multi-year projects)
37. Total Cost Estimate $15,000 $31,884

38. Identify Source(s) of Other Funding for Project Identified Above [Sec. 203(b)(4)]
Funding costs to development and support local weed control boards, and project implementation may be
identified during the organization workshops and Weed Management Area development processes. The
successful development of a Weed Management Area and a prioritization process for project activity in the
basin will increase the eligibility of the basin partnership for private foundation and local, state and federal
dollars. Suggestions for potential funding sources may include the Oregon State Weed Board, National Fish and
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Wildlife Foundation, Oregon Watershed Enhancement Board, Federal Challenge Cost Share Grants, Federal,
State and County budget allocations, Resource Assistance for Rural Economies and others to be identified.

39. Monitoring Plan [Sec. 203(b)(6)]

a. What measures or evaluations will be made to determine how well the proposed project meets the
desired ecological conditions? [Sec. 203(b)(6)] Who will be responsible for this monitoring item?

Success will be measured by achieving and implementing the expected outcomes outlined by this proposal.
The completion and implementation of this S-year proposal will establish and support regional and local
capacity to control and reduce invasive weed infestations in the Willamette Basin on private and public
lands and reduce the movement of invasive weeds within and into the Basin.

The Willamette Basin is a collage of county, regional, local, state, federal, university, and non-profit
organizations with various programs and projects challenging established weed invaders and new arrivals in
the Willamette Basin. The results of this effort will assist in formulating a "big picture" approach to
problem solving; developing private and public partnerships; identifying gaps in existing programs;
determine the most effective way of matching resources with needs; recommending priority invasive weed
control actions and engaging the public in invasive weed control measures.

Expected Outcomes

Phase I. Startup (Funding for Fiscal Year 2001) - (March 1- Oct. 1, 2002)

1. Assemble a focus group - Interagency Team. - completed

2. Secure funding to hire a coordinator - Invasive Weed Focus Group. - completed
3. Hire a WMA process coordinator. - In process.

Phase Il. WMA Identification Process & Pilot Project Identification (Oct. 1, 2002 - Sept. 30, 2003)
Pursue and broaden the partnership base in the Willamette Basin. - Coordinator & Focus Group partners
Conduct a workshop to identify the need for a regional or sub-region WMA(s) - Coordinator

Select and Organize WMA steering committees. - Coordinator & Focus Group

Develop & implement an action plan to organize the WMA (s). Steering Committee & Coordinator
Develop a strategic funding plan to support the operational capacity of the WMA(s). Steering Committee &
Coordinator

Seek funding to support the ongoing processes, pilot projects and public education and training. - Steering
Committee & Coordinator

Identify potential pilot/demonstration projects. - Steering Committee & Coordinator

Create mechanism (s) to share program and project information and funding sources. Coordinator
Identify training materials/programs suitable and/or adaptable for the Willamette Basin. - Coordinator

0 Initiate and complete an organization process for a WMA. - Coordinator & steering committee

Al o

=

S oo

The Willamette Basin Invasive weed Partnership focus group will develop a work plan and direct the work
of the coordinator in Phase I and II.

Phase II1.) WMA Organization Process & Public Education - (Oct. 1, 2003 - Sept. 30, 2004)

1. Initiate and develop formal partnership agreements. - Coordinator and steering committee

2. Develop an operation plan for the Weed Management Area(s). Coordinator and steering committee

3. Implement the operation and strategic funding plan of the Weed Management Area (s). - Coordinator and
steering committee
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4. Promote the development and funding of local weed boards and programs. - Coordinator and steering
committee

5. Implement pilot/demonstration projects. - Coordinator and partners

6. Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
- Coordinator and partners

7. Engage the communities in invasive weed control measures, through public outreach, and education activities. -
Coordinator and partners

8. Adapt training and education materials and programs for the Willamette Basin. - Coordinator and partners

Phase IV.) Build local capacity, develop funding, planning and implementation (Oct. 1, 2004 - Sept. 30, 2007)

1. Continue updating and revising annual operating plans, funding requests and public education and training
activities. Coordinator, steering committee and partners

2. Identify and secure funding for local administration of projects that reflect the priorities of the WMA(s). -
Coordinator, steering committee and partners

3. Initiate priority projects identified through a basin-wide analysis process. - Coordinator and partners

4. Promote and manage mechanism(s) to share weed project and program information, and potential funding sources.
- Coordinator, steering committee and partners

5. Engage the communities in invasive weed control measures, through public outreach, and education activities. -
Coordinator, steering committee and partners

6. [Engage the WMA participants in an operation evaluation process at the 5-year milestone. - Coordinator, steering
committee and partners

The Willamette Basin WMA Steering Committee will develop a work plan and direct the work of the
coordinator in Phase III. and IV.

b. How will the project be evaluated to determine how well the proposed project contributes towards
local employment and/or training opportunities, including summer youth jobs programs such as
the Youth Conservation Corps? [Sec. 203(b)(6)] Who will be responsible for this monitoring
item?

Phase I is an initial setup of the WMA process by an interagency working group. Phase II will identify and

develop pilot projects that demonstrate to key partners and stakeholders the advantages of planning and

coordination to effective address weed introduction and control. Phase III and IV will provide opportunities
to initiate operational plans at a regional scale where multiple partnerships with combined resources will
increase local project implementation. During the final phase of this 5- year proposal the WMA Steering

Committees will initiate a programmatic review of the WMA function and project evaluation.

The Willamette Basin Invasive plant and Weed Management Partnership Coordinator will develop a project

tracking data base that will include the type of project, invasive weed controlled, location, acreage, control

measure, landowner, date, funding sources, labor source and hours. An annual operation report and a project
summary will be presented to the Willamette Basin Invasive weed Partnership focus group, the Weed

Management Area steering committees and sponsoring organizations.

¢. What methods and measures of evaluation will be established to determine how well the proposed
project improves the use of, or added value to, any products removed from federal lands
consistent with the purposes of this Act? [Sec. 203(b)(6) and Sec. 204(e)(3)] Who will be
responsible for this monitoring item? Not applicable!

d. Identify total funding needed to carry out specified monitoring tasks (Table 1, item 33)
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